
Mill Brothers Landscape & Nursery, Inc. 
Loveland Midtown Metropolitan District 

LMD-OM 
 

 

WORK ORDER #2024-05  
TO MASTER SERVICES AGREEMENT, DATED January 1, 2023 

  
 This Work Order is made and entered into this 3rd day of October, 2024, by and between 
LOVELAND MIDTOWN METROPOLITAN DISTRICT, (the “District”), and MILL 
BROTHERS LANDSCAPE & NURSERY, INC. (“Contractor”), collectively, the “Parties.”  
Unless otherwise defined herein, all capitalized terms shall have the meaning given to them in that 
certain Master Services Agreement between the District and Contractor, dated January 1, 2023 
(the “Agreement”).   
 

1. Services.  The Services to be provided by Contractor pursuant to the terms of the 
Agreement and this Work Order are set forth in Exhibit A-1 attached hereto and further described 
as follows: Loveland Midtown O&M: Oct-Dec 2024 Snow Removal Services. 
 

2. Compensation. Contractor hereby agrees to perform such Services as set forth in 
Paragraph 1 to this Work Order and the District hereby agrees to pay Contractor for the satisfactory 
performance of the Services on a time and materials basis, not to exceed $1,800.00, as set forth 
in Exhibit A-1 attached hereto.  The District’s payment obligation set forth in this Paragraph 2 is 
subject to the annual appropriation of funds by the District, as set forth in Section 13 of the 
Agreement.  The District has appropriated sufficient funds to compensate Contractor for Services 
rendered pursuant to this Work Order for the current fiscal year.  Payment by the District for any 
Services rendered by Contractor in the subsequent fiscal year shall be subject to the District 
appropriating such funds for payment for the subsequent fiscal year.  

 
3. Term. The term of this Work Order shall begin on the date set forth above, shall 

be effective as of such date regardless of the date of execution hereof, and shall terminate on 
December 31, 2024. 

   
4. Modification.  This Work Order may not be amended, modified or changed, in whole 

or in part, except by a Change Order executed by the District and the Contractor.  Any Change 
Order resulting in an increase in compensation shall be subject to the appropriation of funds by the 
District prior to the execution of a Change Order, as set forth in Section 13 of the Agreement.   

 
5. Integrated Agreement.  This Work Order has been issued pursuant to, and is hereby 

made a part of, the Agreement.  The terms and conditions of the Agreement remain in full force 
and effect and shall apply to this Work Order and the Services performed hereunder.     
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IN WITNESS WHEREOF, the Parties have executed this Work Order as of the 3rd day of 

October, 2024.   
 
 
   LOVELAND MIDTOWN METROPOLITAN DISTRICT: 

 
 
___________________________________ 
 
By:    ______________________________ 
 
Its:    ______________________________ 
 

 
 
 
 
 
   MILL BROTHERS LANDSCAPE & NURSERY, INC.: 

 
 
___________________________________ 
 
By:    ______________________________ 
 
Its:    ______________________________ 
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District Manager

Account Manager



EXHIBIT A-1 TO WORK ORDER #2024-05 

SCOPE OF SERVICES AND PAYMENT FOR SERVICES 
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