
Mill Brothers Landscape & Nursery, Inc. 
Loveland Midtown Metropolitan District 

LMD-OM 

 

 

WORK ORDER #2025-01  

TO MASTER SERVICES AGREEMENT, DATED January 1, 2023 

  

 This Work Order is made and entered into this 1st day of January, 2025, by and between 

LOVELAND MIDTOWN METROPOLITAN DISTRICT, (the “District”), and MILL 

BROTHERS LANDSCAPE & NURSERY, INC. (“Contractor”), collectively, the “Parties.”  

Unless otherwise defined herein, all capitalized terms shall have the meaning given to them in that 

certain Master Services Agreement between the District and Contractor, dated January 1, 2023 

(the “Agreement”).   

 

1. Services.  The Services to be provided by Contractor pursuant to the terms of the 

Agreement and this Work Order are set forth in Exhibit A-1 attached hereto and further described 

as follows: Loveland Midtown O&M: Snow Removal Services - January 2025-May 2025. 

 

2. Compensation. Contractor hereby agrees to perform such Services as set forth in 

Paragraph 1 to this Work Order and the District hereby agrees to pay Contractor for the satisfactory 

performance of the Services on a time and materials basis, not to exceed a total cost of 

$3,000.00, as set forth in Exhibit A-1 attached hereto.  The District’s payment obligation set forth 

in this Paragraph 2 is subject to the annual appropriation of funds by the District, as set forth in 

Section 13 of the Agreement.  The District has appropriated sufficient funds to compensate 

Contractor for Services rendered pursuant to this Work Order for the current fiscal year.  Payment 

by the District for any Services rendered by Contractor in the subsequent fiscal year shall be subject 

to the District appropriating such funds for payment for the subsequent fiscal year.  

 

3. Term. The term of this Work Order shall begin on the date set forth above, shall 

be effective as of such date regardless of the date of execution hereof, and shall terminate May 31, 

2025.  

   

4. Modification.  This Work Order may not be amended, modified or changed, in whole 

or in part, except by a Change Order executed by the District and the Contractor.  Any Change 

Order resulting in an increase in compensation shall be subject to the appropriation of funds by the 

District prior to the execution of a Change Order, as set forth in Section 13 of the Agreement.   

 

5. Integrated Agreement.  This Work Order has been issued pursuant to, and is hereby 

made a part of, the Agreement.  The terms and conditions of the Agreement remain in full force 

and effect and shall apply to this Work Order and the Services performed hereunder.     

 

  



 

 

 

IN WITNESS WHEREOF, the Parties have executed this Work Order as of the 1st day of 

January, 2025.   

 

 

   LOVELAND MIDTOWN METROPOLITAN DISTRICT: 

 

 

___________________________________ 

 

By:    ______________________________ 

 

Its:    ______________________________ 

 

 

 

 

 

 

   MILL BROTHERS LANDSCAPE & NURSERY, INC.: 

 

 

___________________________________ 

 

By:    ______________________________ 

 

Its:    ______________________________ 

 

 

 

 

 

SCOTT STEADMAN

Shannon Randazzo



 

 

EXHIBIT A-1 TO WORK ORDER #2025-01 

SCOPE OF SERVICES AND PAYMENT FOR SERVICES 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 









 



Signature:

Email:

Signature:

Email:
Scott Steadman (Dec 12, 2024 16:18 MST)
Scott Steadman

ssteadman@millbrothers.com
Shannon Randazzo (Dec 13, 2024 06:37 MST)

Shannon Randazzo
shannonr@pcgi.com
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